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This list applies to the construction of gas pipelines that will operate pursuant to the 
Alternative Maximum Allowable Operating Pressure (Alt MAOP) regulations in 
§ 192.620.  If a construction task on this list is performed after December 22, 2008, the 
task must be treated as a “covered task”, notwithstanding the definition in § 192.801(b), 
and the operator must implement the requirements of 49 CFR Part 192, subpart N – 
Qualification of Pipeline Personnel.  PHMSA and State pipeline safety agencies will use 
this list when inspecting for Alternative MAOP pipelines for code compliance. 
 

Covered Tasks for Alt MAOP Pipeline Construction 49 CFR Part 192 

Pipe Offloading Receipt of pipe into yards 
prior to stringing 

.328(a) 

Pipe Handling Loading for transportation to 
and stringing on right-of-way 

.328(a) 

Pipe Inspection – upon arrival on ROW, 
including ovality checks 

 .328(a) 

Appurtenance Inspection – upon arrival 
on ROW 

 .307, .328(a) 

Excavation – ditching  .328(c) 

Boring and directional drilling Including installation .103, .112(f), .307, 
.319,. 325, .328(a) 

Pipe Bending  .328(a), .313, 
.328(a) 

Welding  .328(a) 

Welding Inspection – all methods  .328(a) & (b), 
.620(b)(7) 

Field coating  .328(a)(2)(i) & (ii) 

Field coating inspection  .328(a)(2)(i) & (ii) 

Concrete coating  .319, .327, .328(a) 

Tapping (during construction)  .328(a) 

Jeeping – inspection of mfr & field 
coating 

 .328(a)(2)(i) & (ii) 

Installation of: CP (including ground beds, 
rectifiers and test stations 

.620(c)(6), .453, 
.620d)(6), (7), (8), 

(9), and (10) 

Appurtenances (not limited 
to): 

 Valves 

 
.145(a), (c) 

 Control Line tubing .203 

 Compressor stations .163 

 Overpressure control 
devices 

.199 

Coating Repairs – field  .328(a)(2)(i) & (ii) 

Lowering of pipe  .328(a) 

Pulling the pipe through a directional drill, 
cased crossing or a bore 

  .103, .325, .328(a), 
.461, .620(c)(6)  

Padding and backfilling  .328(a) 
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Covered Tasks for Alt MAOP Pipeline Construction 49 CFR Part 192 

Pressure testing  .328(a), .328(d), 
.620(a) 

Repairs from Pressure Testing  .309, .328(a), 
.328(d) 

Purging and dewatering  .476(a)(2), 
.620(c)(6) 

Installation of line markers  .620(d)(4)(iv), 
.620(c)(6) 

Mapping/surveying (post installation)   

Operate/Use Gas Quality Monitoring 
Equipment 

 .620(d)(5) 

SCADA System for monitoring and 
control 

 .620(b)(3) 

SCADA control point verification  .631 

Launching and receiving of deformation 
and test inline inspection devices 

 .620(d)(9)(i)(A), (iii) 

Anomaly evaluation and repair  .620(d)(11)(i) 

AOCs must be developed specifically for 
construction 

 .805 

AC/DC interference survey and 
mitigation (during/after construction) 

 .328(e), .473(a), 
.620(d)(6), 
.620(c)(6) 

Joining of flanged components  .147 

Installation of pipeline supports  .161 

Installation of fabricated assemblies  .303/.3 

Gas quality monitoring and control  .620(d)(5) 

Right-of-way determination Possible paths/choices to 
ensure stable conditions 

.317 

Inspection of Work:  Trenching 

 Excavating 

 Bending 

 Etc. 

.305, .620(c)(6) 

Line Locating/One Call  .614, .620(c)(6) 

R.O.W. Clean Up and Restoration  .317, .620(c)(6) 

Cathodic Protection System Surveys 
(DCVG, ACVG, CIS) 

 .620(d)(7), 
.620(c)(6) 

 


